



GO / NO-GO SCORECARD

Orange Cells Require Entries

Date of Evaluation:		Dept of Lead Origination:	
Originator/Opportunity Owner:		(Select from drop-down menu)	
Project Details (Originator Provides)			
Project Name:		Client Name:	
City Location:		Region:	
Sector:		Proposal/Bid Due:	
Sub Sector:		Award Date:	
Preconstruction Duration in Months:		Project Value:	
Square Feet:		Delivery Method:	
Project Start Date:		Anticipated Fee %:	
Project Duration in Months:		Anticipated Gross Margin:	
A/E: Co Name, Address, Contact & Phone Number:			
BRIEF DESCRIPTION OF THE PROJECT			
Estimating Capacity?		Mktg/Pursuit Team Capacity:	
Estimating Deliverable:		Pursuits Deliverable:	
Estimating Cost of Deliverable:		Estimated Pursuit Cost:	
Will We Get Paid For Precon?		Financials Required:	
Schedule Required:		IDS Capacity?	
Logistics Required:		IDS Deliverable:	
		IDS Est Cost:	
PROJECT EVALUATION:			
Determine if "Criteria" is Low, Average, or High, then select the corresponding value from the drop down. Totals will automatically calculate.			
Criteria	Originator/BD Lead	GNG Committee	Rating
			High Average Low
Client Importance			(value 6) High Value/Repeat (value 4) High Value Future (value 2) Less Important
Competition (short list)			(value 4) 1-3 or weak (value 2) 4-5 or average (value 0) 6+ or strong
Estimated Win Odds			(value 6) > 33% (value 4) > 25% (value 1) < 25%
Estimated Project \$			(value 4) > \$50M (value 2) \$10M - \$49M (value 1) < \$10M
Location/Environment			(value 5) Local, favorable (value 3) Close, Average (value 1) Distant, Severe
Commercially Viable			(value 6) Probability to Break Ground > 75% (value 4) Probability to Break Ground > 33% < 75% (value 2) High risk to start
Preferred by the Decision Maker			(value 6) Yes (value 3) Neutral (value 0) No
A & E Experience			(value 5) Successful (value 4) Mediocre (value 1) None or poor
Staff Availability (Super/PM)			(value 4) On Bench (value 2) Available (value 1) Must Hire
Staff Experience In Project Type (Super or PM)			(value 5) Extensive > 5 (value 3) Average 1-4 (value 0) Low 0
Staff Experience in Geography (Estimating/Ops)			(value 5) Extensive > 5 (value 3) Average 1-4 (value 0) Low 0
Schedule (float potential)			(value 4) Liberal (value 3) Manageable (value 1) Tight
Contract Terms/Conditions			(value 5) Favorable (value 4) Average (value 1) Poor/Unknown
Type of Contract			(value 5) Sole Source Neg. (value 4) GMP/CMAR (value 1) Bid
Client Financing			(value 5) Secure (value 3) Available (value 1) Unknown
Supports Sector Diversification (Center of Excellence)			(value 7) COE Sector (value 5) Diverse Sector (value 2) Neither
Investment Front End/Time Budgeting, Estimating, Mktg.			(value 6) Small (value 3) Average (value 1) Significant
Profit Potential			(value 6) > 4.5% (value 4) 4-4.5% (value 2) < Than 4%
Fee Enhancement Subguard, Billable Rates, Savings Split or all			(value 6) All (value 4) 2 out of 3 (value 2) 1 out of 3
Fee Enhancement - Direct Purchase (appliances, HVAC, Elec, etc.)			(value 6) 3 or more packages (value 4) Two packages (value 1) None
Totals	0	0	106 points possible 68 points possible 21 points possible
Difference (Positive number signifies GNG Committee scored higher than Originator. Negative number signifies GNG Committee scored lower than Originator)			SCORE GUIDE Above 80: Focus All Efforts (Represents 75% Score) 75 - 80: Pursue Below 75 Drop
Describe Decision-Making Process (committee/board, etc.):			
What are the HB Differentiators:			
Summarize the Win Strategy:			
Is this a Strategic Pursuit or will a No Bid be Detrimental?:			
Decision Maker that will Advocate for HB and Why:			
APPROVAL			
Executive Override (Dale or Burk only)			
Go/No-Go Decision:			
Go/No-Go Decision Date:			
Date Approved Pursuit Budget:			
Date Approved Precon Budget:			

Select from Drop-Down

Hours

Hours

Hours